
SOUTH DAKOTA SCIENCE AND TECHNOLOGY AUTHORITY 

SERVICE CONTRACT 
by and between 

 

Company 

Street or PO Address 

City, State Zip Code 

 

Referred to as “Contractor” 

 South Dakota Science and Technology Authority 

630 East Summit Street 

Lead, SD 57754 

 

Referred to as “SDSTA” or “OWNER” 

  

PROJECT: ROLL OFF / GARBAGE SERVICES  

    Contract #2019-04 

 

THIS CONTRACT, made effective the XXth day of Month, 201X, is made for the described services with the 

Contractor for the consideration stated herein: 

 

I.  THE SCOPE OF WORK OF THE CONTRACTOR 

 

A. The Contractor shall provide and furnish all of the supervision, plant, labor, materials, necessary tools, 

expendable equipment, and all utility and transportation services required to perform and complete in a 

workmanlike manner and ready for operation all the Work required type in brief description of work to be 

performed under the contract, more fully described in the attached Scope of Work, as per request from the 

SDSTA in strict compliance with the Contractor's Proposal and any other Contract Documents herein 

mentioned which are a part of this Contract. Each request and the Contractor’s Proposal in response thereto 

shall be referred to hereinafter as the “Work.” Contractor Representative (email) shall be the Contractor’s 

designated representative in all matters pertaining to this Contract.   

 

B. CONTRACT DOCUMENTS: The following documents and any other documents incorporated in them by 

reference constitute the Contract Documents: 

 

1. This Contract, including: 

• Insurance Requirements attached as Exhibit A.  

• Environment Health and Safety Requirements attached as Exhibit B.   

• Scope of Work attached as Exhibit C. 

• Contractor’s Proposal attached as Exhibit D. SDSTA terms and conditions contained herein supersede 

any terms and conditions contained in Contractor’s Proposal. 

• Compliance with Federal Acts attached as Exhibit E. 

• Wage Determination attached as Exhibit F. 

   2. Addenda issued prior to execution of this Agreement. 

  

These documents constitute the entire and integrated agreement between the parties hereto and supersede prior 

negotiations, representations, or agreements, either written or oral.  

 

C. TIME FOR COMPLETION: The work under this Contract shall be commenced within ten (10) consecutive 

calendar days after date of issuance of notice to proceed by the SDSTA and shall be completed as described in 

the SDSTA’s written request, excluding punch list items. As to each Contractor proposal, this completion date 

shall be referred to herein as the “Contract Time.”    

 

D. This Contract shall terminate as of Date, unless otherwise terminated according to the early termination 

provisions of this Contract. 

 

II.  SDSTA REPRESENTATIVE 

 

The SDSTA shall from time-to-time designate in writing an SDSTA Representative. The SDSTA Representative shall 

be responsible for providing SDSTA-supplied information and approvals in a timely manner to permit Contractor to 

fulfill its obligations pursuant to this Agreement. The SDSTA Representative shall also provide Contractor with 
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prompt notice if it observes any failure on the part of the Contractor to fulfill its contractual obligations, including any 

errors, omissions or defects in the performance of the work provided for in this Agreement. Unless changed in writing 

by the SDSTA, the SDSTA Representative is Name (Email). 

 

III.  THE RESPONSIBILITIES OF THE SDSTA 

 

A. For the performance of the work specified in the Contract Documents, SDSTA will pay Contractor and 

Contractor will accept as full compensation a sum not to exceed the amount of Contractor’s proposed amount 

for each request for work. Nothing in this Agreement shall require the SDSTA to accept any proposal made by 

Contractor. In no event may the total amount paid to Contractor during the term of this Contract exceed 

WRITTEN AMOUNT DOLLARS ($XX,XXX.XX). 

 

 B. Unit prices are set forth in Exhibit D. 

 

Where the quantities originally contemplated are so changed that application of the agreed unit price to the 

quantity of work performed is shown to create a hardship to the SDSTA or the Contractor, there shall be an 

equitable adjustment of the Contract to prevent such hardship. 

 

IV.  CHANGE ORDERS 

 

A. A Change Order is a written order to the Contractor signed by the SDSTA, issued after execution of the 

Contract, authorizing a change in the Work or an adjustment in the Contract Sum or the Contract Time.  The 

Contract Sum and the Contract Time may be changed only by Change Order. A Change Order signed by the 

Contractor indicates Contractor’s agreement therewith, including the adjustment in the Contract Sum or the 

Contract Time. 

 

B. The SDSTA, without invalidating the Contract, may order changes in the Work within the general scope of the 

Contract consisting of additions, deletions, or other revisions, the Contract Sum and the Contract Time being 

adjusted accordingly. All such changes in the Work shall be authorized by Change Order, and shall be 

performed under the applicable conditions of the Contract Documents. 

 

C. The cost or credit to the SDSTA resulting from a change in the Work shall be determined in one or more of the 

following ways: 

  

1. By mutual acceptance of a lump sum properly itemized and supported by sufficient substantiating data to 

permit evaluation and acceptance to the SDSTA Representative for such purposes. Such lump sum 

proposals shall be supported by a completely detailed analysis of the proposed change subdivided into the 

Work of the Contractor and/or the Work of each subcontractor(s) involved in the proposed change, as 

applicable. 

2. By unit prices stated in this Contract or subsequently agreed upon. 

 

D. If none of the methods set forth in this Article IV, paragraphs C1 and C2 is agreed upon, the Contractor, 

provided Contractor receives a written order signed by the SDSTA, shall promptly proceed with the Work 

involved. The cost of such Work shall then be determined by the SDSTA on the basis of the reasonable 

expenditures and savings of those performing the Work attributable to the change, including, in the case of an 

increase in the Contract Sum, a reasonable allowance for Contractor's fee. In such case, Contractor shall keep 

and present, in such form as the SDSTA may prescribe, an itemized accounting together with appropriate 

supporting data for inclusion in a Change Order. 

 

V.  DIFFERING SITE CONDITIONS 

 

A. Contractor shall promptly, and before the conditions are disturbed, give written notice to the SDSTA and 

Project Manager of (1) subsurface or latent physical conditions at the site which differ materially from those 

indicated in this Contract, or (2) unknown physical conditions at the site, of an unusual nature, which differ 

materially from those ordinarily encountered and generally recognized as inherent in work of the character 

provided for in this Contract. 
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B. The SDSTA shall investigate the site conditions promptly after receiving the notice. If the conditions do 

materially so differ and cause an increase or decrease in the Contractor’s cost of, or the time required for, 

performing any part of the Work under this Contract, whether or not changed as a result of changed conditions, 

the Contract Sum shall be adjusted as provided in Article III, provided that the Work has been ordered in 

writing by the SDSTA.   

 

VI.  DELAYS AND EXTENSIONS OF TIME 

 

A.  If the Contractor is delayed at any time in the progress of the Work by any act or neglect of the SDSTA, or by 

any separate contractor employed by the SDSTA, or by changes ordered in the Work, or by labor disputes not 

caused by the labor practices of the Contractor, or by fire, unusual delay in transportation, severe and unusual 

weather conditions not reasonably anticipated, unavoidable casualties, or any other causes beyond Contractor's 

control and not occurring due to the fault or neglect of the Contractor, any subcontractor or any other person 

for whose acts the Contractor is responsible, then the Contract Time shall be extended by Change Order for 

such reasonable time as the SDSTA shall determine. 

 

B. Any claim for extension of time shall be made in writing to the SDSTA not more than ten (10) days after the 

commencement of the delay; otherwise it shall be deemed waived. In the case of continuing delay, only one 

claim is necessary.   

 

C. Time extensions will not be granted for rain, wind, snow, or other natural phenomena of normal intensity for 

the locality where the Work is to be performed. 

 

D. Contractor's right to make a claim or claims for an extension of time shall not preclude Contractor's right to 

make a claim for delay damages arising out of the SDSTA’s significant interference, by action or inaction, 

with the Contractor's Work. 

 

VII. CONTRACTOR’S RESPONSIBILITY FOR PROJECT SAFETY 

 

Contractor assumes responsibility for implementing and monitoring all Environment, Health & Safety (EHS) 

precautions and programs related to the performance of the Work, as more fully set forth in attached Exhibit B, 

incorporated herein by reference. 

 

VIII. WORK PLAN POLICY 

 

A. Contractor shall maintain a site work plan at all times. Safety and health shall be the top priority with all work 

plans. 

 

B. Contractor’s work plan shall be reviewed with the SDSTA’s Project Team prior to starting the Work. The 

Project Team shall include a SDSTA Safety Liaison, the SDSTA Project Manager, and the SDSTA 

Representative. Any changes to the work plan shall be reviewed with the Project Team prior to making said 

change. 

 

C. A representative of the SDSTA’s Project Team shall review the work plan daily on site with Contractor and its 

agents, employees, subcontractors and subconsultants prior to starting work for the day. The review shall 

emphasize safety and health as the top priority. 

 

IX. OWNERSHIP, USE OF DOCUMENTS, CONFIDENTIALITY OF DOCUMENTS 

 

A. Any plans, specifications, engineering calculations, technical data, reports, miscellaneous drawings, and all 

information contained therein provided by the SDSTA, its consultants, employees, contractors and agents to 

the Contractor for the Contractor’s performance of its obligations under this agreement are the property of the 

SDSTA. They are to be used only with respect to this Project and are not to be used for any other project. The 

Contractor may not disseminate these materials to any person or entity nor may the Contractor use these 

materials for purposes other than work for the SDSTA, without the express written approval of the SDSTA. 



The SDSTA shall not unreasonably withhold such approval for dissemination of these materials as necessary 

to subcontractors and suppliers. 

 

B. All reports, plans, specifications, engineering calculations, technical data, miscellaneous drawings, and 

information contained therein provided to or prepared by Contractor, its owners, officers, employees, agents, 

consultants, suppliers, and subcontractors in connection with Contractor’s performance under this Contract are 

confidential and the Contractor, its owners, officers, employees, agents, consultants, suppliers, and 

subcontractors shall not disclose this information to any person, individual, or entity without the express 

written permission of the SDSTA. 

 

C. All documents covered by this article shall be delivered to the SDSTA’s Representative at the completion of 

the Work. The Contractor may not retain any such documents for its own use without the express written 

permission of the SDSTA and any documents that are retained, with or without SDSTA permission, shall be 

subject to all of the requirements of this Article. 

 

D. Contractor shall include the requirements of this article in any contract it enters into with any consultants, 

subcontractors, suppliers, persons, individuals, or entities for the performance of any of the Contractor’s 

obligations under this Contract. 

 

X.  PAYMENTS AND INVOICING 

 

A. Progress Payments: Subject to the provisions of applicable law, the SDSTA shall make progress payments on 

a monthly basis for work accomplished in accordance with this Contract.   

 

B. Final Payment: Subject to the provisions of applicable law, final payment less amounts withheld to cover the 

cost of nonconforming work, shall be made by the SDSTA within thirty (30) days after the completion and 

acceptance of the Work by the SDSTA. 

 

C. Upon receipt of written notice from the Contractor that the Work is ready for final inspection and acceptance, 

the SDSTA’s Project Representative or its authorized representative or both shall make such inspection with 

representatives of the Contractor and the SDSTA, and when it is found that the work is acceptable under the 

Contract and the Contract is fully performed as evidenced by inspection, the Project Representative shall 

promptly approve the voucher for payment. 

 

D. Contractor shall submit evidence satisfactory to the Project Representative that all claims of unpaid payrolls, 

material bills and other indebtedness connected with the work have been satisfied, prior to approval of the final 

payment. 

 

E. Reimbursement for pre-approved travel expenses, if any, will not exceed Federal Travel Regulations (FTR) 

standard rates for the applicable travel location. Lodging expenses will be reimbursed at FTR rates or the 

actual lodging cost, whichever is less; airfare shall be reimbursed at the actual cost of a coach class ticket. No 

additional burdens or overheads will be applied to travel expense reimbursements. 

 

F. Invoicing:  Invoices or Payment Request Forms are to be addressed to the South Dakota Science and 

Technology Authority, 630 East Summit Street, Lead, SD, 57754, and may be submitted by email to:  

AP@sanfordlab.org. If possible, invoices are to be submitted to the SDSTA on the 3rd day of the month for 

work performed in the previous month. Invoices received after the 3rd day of the month will be considered to 

have been received the following month.   

 

XI.  INDEPENDENT CONTRACTOR 

 

Contractor agrees that in the performance of this Contract, it and its agents, employees and consultants are acting as 

independent contractors and not as employees, agents or officers of the SDSTA. As such, Contractor agrees not to use 

SDSTA equipment, supplies, and facilities unless otherwise agreed to. 
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XII. INDEMNITY 

 

Contractor agrees to hold harmless and indemnify the SDSTA, the State of South Dakota, and their officers and 

employees from and against any and all actions, suits, damages, liability or other proceedings which may arise as a 

result of the negligence, misconduct, error or omission of any officer, agent, subconsultant or employee of Contractor, 

but only to the extent of such negligence, misconduct, error or omission. This section does not require the Contractor 

to indemnify the SDSTA or State of South Dakota, or their officers, agents or employees from claims or liability to the 

extent such claims or liability arise  from the acts or omissions of the SDSTA, the State of South Dakota or their 

officers, agents or employees. 

 

XIII. INSURANCE 

 

A. During the term of this Agreement, Contractor shall maintain in effect at all times, and provide proof of such 

coverage to the SDSTA, insurance as described on the attached Exhibit “A,” which is incorporated herein by 

this reference. Contractor acknowledges that the South Dakota Science and Technology Authority, its officers, 

agents, employees and representatives are parties to this Contract and are therefore covered under Contractor’s 

Blanket Endorsements. 

 

B.   Prior to the commencement of Work, Contractor shall submit certificates of insurance policies to the Project 

Representative and the SDSTA for review and approval. 

 

C. By executing this Agreement, Contractor authorizes the SDSTA to make direct inquiry of Contractor’s insurer 

or insurance agent concerning the status of the insurance required by this Agreement. 

 

XIV. AMENDMENT PROVISION 

 

This Contract may only be amended with written consent of both parties or as otherwise provided in this Contract. 

 

XV. TERMINATION FOR CONVENIENCE 

 

A. The performance of this Contract depends upon the continued availability of appropriated funds and 

expenditure authority from state and federal sources. The SDSTA reserves the right to terminate this Contract 

in the event of a failure to obtain appropriated funds or grant expenditure authority.  In this event, termination 

shall be made by written notice to Contractor. Termination for this reason is not a default by the SDSTA nor 

does it give rise to a claim against the SDSTA. In the event of termination of this Contract because of the 

unavailability of future funding, the SDSTA will make every effort to provide as much notice as possible to 

the Contractor. The SDSTA will be responsible for all work it authorizes the Contractor to perform, up to the 

date of Notice of Cancellation, and will cover all work in progress. In turn, the SDSTA would require the 

Contractor to make reasonable efforts to limit the SDSTA’s liability for the work in progress. 

   

B. The SDSTA may terminate this Contract at any time without cause, in whole or in part, upon giving 

Contractor notice of such termination. Upon such termination, Contractor shall immediately cease work and 

remove from the project site all of its labor forces and such of its materials as the SDSTA elects not to 

purchase or to assume. Contractor shall receive as full compensation for termination and assignment the 

following: 

 

1. All amounts then otherwise due under the terms of this Contract, 

2. Amounts due for work performed subsequent to the latest Request for Payment through the date of 

termination, 

3. Reasonable compensation for the actual cost of demobilization incurred by Contractor as a direct result of 

such termination. Contractor shall not be entitled to any compensation for lost profits or for any other type 

of contractual compensation or damage other than those provided by the preceding sentence. Upon 

payment of the foregoing, the SDSTA shall have no further obligations to Contractor of any nature. 

 



 

 

XVI. TERMINATION FOR DEFAULT  

 

If Contractor is in default under the Contract Documents, the SDSTA may, without prejudice to any other right or 

remedy and upon written notice to the Contractor, terminate the Contract. 

 

XVII. DISPUTES 

 

A. Governing Law: The Contract shall be governed by South Dakota law. 

 

B. Claims for Damages: Should either party to the Contract suffer injury or damage because of any act or 

omission of the other party or of any of the other party’s employees, agents or others for whose acts the other 

party is legally liable, claim shall be made in writing to such other party within 14 days after the first 

observance of such injury or damage. 

 

C. All claims, counterclaims, disputes or other matters in question between the SDSTA and the Contractor arising 

out of, or relating to this Contract, or the breach thereof, will be decided in the state courts of South Dakota. 

Contractor irrevocably and unconditionally agrees to the exclusive jurisdiction of said courts and waives any 

objection thereto based on the doctrine of forum nonconveniens. 

 

D. Contractor shall carry on the Work and maintain its progress during any dispute or litigation proceedings, and 

the SDSTA shall continue to make payments to the Contractor to the extent required by the Contract 

Documents and South Dakota law. 

 

XVIII. NOTICE: 

 

All notices, demands and other communications required by the Contract Documents shall be in writing and shall be 

deemed to have been duly given if emailed, personally delivered or mailed first class, postage prepaid: 

 

• If to Contractor: 

Name 

Company 

Street or PO Address 

City, State Zip Code 

 Email address 

  

• If to SDSTA: 

Mike Headley         Timothy M. Engel 

Executive Director                Counsel for the SDSTA 

630 East Summit Street            503 S. Pierre Street, P.O. Box 160 

Lead, SD 57754                        Pierre, SD  57501 

  MHeadley@sanfordlab.org 

 

Either party may change the addresses set forth for notice herein upon written notice thereof to the other. 

 

XIX.  MISCELLANEOUS 

 

A.  Documents, information and data provided to the SDSTA pursuant to the terms of this Agreement may be 

subject to examination and review by representatives of the Homestake Mining Company of California 

pursuant to the terms of the Property Donation Agreement or by representatives of federal, state or local 

governmental entities, including, but not limited to, the South Dakota Department of Legislative Audit.  

Anything elsewhere in this Agreement to the contrary notwithstanding, any such documents, information or 

data may become public records open to public inspection.     
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B. The terms of this Agreement shall be construed and governed under the laws of the State of South Dakota. 

Any lawsuit arising out of or pertaining to the Agreement shall be commenced in the state courts of South 

Dakota. The Contractor shall not engage the services of any subcontractors without the prior express, written 

consent of the SDSTA. Time is of the essence in the performance of the covenants, terms and conditions of the 

Agreement. This Agreement constitutes the entire agreement of the parties concerning its subject matter, and 

supersedes any prior discussions, representations or agreements, wither oral or written. The terms of this 

Agreement may only be amended by a written document, executed with the same formalities as this 

Agreement.   

 

C. Any agreement entered into by the Contactor with any designer, consultant, subconsultant, contractor, 

subcontractor or other person to perform work in connection with this Agreement shall include the provisions 

and requirements of Articles III, VII, VIII, IX, XI, XII, XIII, XIX, XX, XXI, and XXII of this Agreement; 

provided, however, that the amount of general liability insurance required of the designer, consultant, 

subconsultant, contractor, subcontractor or other person shall be specified by the SDSTA in writing.    

 

 D. Debarment or Suspension: By signing this Contract, the Contractor certifies to the best of its knowledge and 

belief that it and all persons associated with the Contract, including persons or corporations who have critical 

influence on or control over the Contract, are not presently debarred, suspended, proposed for debarment, 

declared ineligible, or voluntarily excluded from participation by any federal department or agency. 

 

       E.   Service Contract Act Requirements: In accordance with the clause of the General Provisions entitled 

        Service Contract Act of 1965, As Amended (FAR 52.222-41), the Contractor shall pay its service  

             employees, as defined, and ensure that service employees of lower-tier subcontractors are paid, not less  

             than the minimum monetary wages, and shall furnish to them the fringe benefits, specified in the U.S.  

       Department of Labor Wage Determination of this Contract, attached hereto as Exhibit H and incorporated 

        by reference. 

 

F. Contractor agrees to use the E-Verify System (www.uscis.gov) to verify the employment eligibility of all 

employees assigned to this Contract and all new hires working in the United States, and to provide E-Verify 

documentation to the SDSTA within ten (10) days of execution of this Contract. If Contractor is a sole 

proprietorship with no employees, E-Verify is not required. Contractor further agrees to maintain an active 

registration, during the term of the Contract, with the System for Award Management (www.sam.gov). 

 

G. Release of Homestake Indemnified Parties: Contractor, for itself and its officers, directors, employees, agents, 

representatives and assigns, will and does hereby release, discharge and agree not to sue the Homestake 

Indemnified Parties with respect to any damage or injury to any person (including natural persons, 

corporations, limited liability companies and other entities) or property caused in whole or in part by the 

Contractor or its officers, directors, employees, agents, representatives, sub-contractors and subsuppliers. For 

the purposes of this Agreement, the term “Homestake Indemnified Parties” means Barrick, Homestake and the 

Affiliates of Barrick and Homestake, and each of its and their Representatives. 

XX. REPORTING 

 

Contractor agrees to report to the SDSTA any event encountered in the course of performance of this Agreement 

which results in injury to any person or property, or which may otherwise subject Contractor, the SDSTA or the 

SDSTA’s officers, agents or employees to liability. Contractor shall report any such event to the SDSTA immediately 

upon discovery. 

 

Contractor’s obligation under this section shall only be to report the occurrence of any event to the SDSTA and to 

make any other report provided for by Contractor’s duties or applicable law. Contractor’s obligation to report shall not 

require disclosure of any information subject to privilege or confidentiality under law (e.g., attorney-client 

communications.) Reporting to the SDSTA under this Article shall not excuse or satisfy any obligation of Contractor 

to report any event to law enforcement or other entities under the requirements of any applicable law. 
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XXI. CONFLICTS OF INTEREST 

 

Contractor agrees to avoid conflicts of interest, and to provide the SDSTA and the Project Representative with prompt 

written notification of any circumstances which may give rise to actual or apparent conflict of interest.  The existence 

of an unresolved conflict of interest shall constitute cause to terminate this Agreement. 

 

XXII.  COMPLIANCE WITH FEDERAL REGULATIONS 

Contractor agrees that the FAR and DEAR clauses outlined in Exhibit E are hereby incorporated by reference as part 

of the terms and conditions of this Agreement. 

 

IN WITNESS HERETO, the parties signify their agreement by signatures affixed below on the day and year above 

first written. 

 

 

COMPANY       SOUTH DAKOTA SCIENCE AND 

               TECHNOLOGY AUTHORITY 

 

 

By:                                                                

 Name                        Date  Mike Headley               Date 

 Title        Executive Director 

 

  



 

 

EXHIBIT A 

 

SOUTH DAKOTA SCIENCE AND TECHNOLOGY AUTHORITY 

INSURANCE REQUIREMENTS    

 

 

A. Minimum Insurance 

 Prior to the commencement of work, the Contractor will procure and maintain the following insurance: 

1. Commercial general liability insurance with limits not less than $1 million per occurrence. Such 

insurance shall name as additional insureds the South Dakota Science and Technology Authority, its 

officers, agents, employees and representatives, the Fermi Research Alliance, LLC, the University of 

Chicago, Universities Research Association, Inc., its officers, agents, employees and representatives; 

and the United States of America.  

2. Business automobile liability insurance with limits not less than $1 million per occurrence. Such 

insurance shall include coverage for owned, non-owned and hired automobiles. 

3. Errors & omissions liability coverage with limits not less than $1 million per claim (where 

applicable). 

4. Workers compensation insurance as required by South Dakota law. 

 

B. Special Provisions Applicable to All Coverages 

1. The Contractor or Project Sponsor must provide the South Dakota Science and Technology Authority 

30 days’ notice of cancellation/material change, reserving the right to obtain replacement coverage if 

Contractor does not and deducting the cost from the contract total.  

2. Self-insured retentions and/or deductibles greater than $50,000.00 must be declared and approved by 

the Authority. 

 

C. Evidence of Insurance 

      Prior to commencement of work, the Contractor or Project Sponsor shall furnish the South Dakota 

Science and Technology Authority with certificates evidencing compliance with the insurance requirements 

above. The Contractor or Project Sponsor must agree to provide complete, certified copies of all required 

insurance policies if requested by the Authority. 

 

D. Acceptability of Insurers 

Insurance shall be placed with insurers acceptable to the South Dakota Science and Technology 

Authority. 

 

E. Subcontractors 

Contractor shall require Subcontractors to provide insurance that complies with the requirements stated 

herein. 
  



EXHIBIT B 

 

ENVIRONMENT HEALTH AND SAFETY REQUIREMENTS 

CONTRACTOR’S RESPONSIBILITY FOR PROJECT SAFETY 

 
1. Contractor recognizes the importance of performing the work in a safe and responsible manner so as to 

prevent damage, injury, or loss to individuals, the environment, and the Project, including materials and equipment 

incorporated into the Project or stored on-site or off-site. Contractor assumes responsibility for following all 

Environment, Safety and Health (ESH) precautions and programs related to the performance of the Project.   

 

2. Contractor and Subcontractors shall comply with all legal and Owner-specific reporting requirements 

relating to ESH set forth in the Contract Documents. Contractor will immediately report orally, and in writing within 

one (1) days, any ESH related injury, loss, damage, or accident arising from the work to Owner’s Representative and, 

to the extent mandated by legal requirements, to all government or quasi-government authorities having jurisdiction 

over safety-related matters involving the Project.   Contractor and its Subcontractors will immediately report to the 

Owner’s Representative all non-incidental spills, and all other significant impacts to the environment (soil, water, air) 

in performance of the Project.  Contractor will also immediately notify Owner of any failure to comply with state and 

federal environmental laws, rules, and regulations. 

 

3. Contractor’s responsibility for ESH under this Article is not intended in any way to relieve 

Subcontractors and Sub-subcontractors of their own contractual and legal obligations and responsibilities. 

 

ESH Requirements and Coordination  

4. Safety and protection of the environment are of the utmost concern on this Contract. Safety in this 

context refers to the health and safety of people and the protection of the environment.  Nothing contained herein 

relieves the Contractor from complying with all applicable standards and regulations found in 29 CFR Part 1926 (the 

OSHA construction standard), 40 CFR Parts 261-265 (solid and hazardous waste management), 40 CFR Part 112 (oil 

pollution control), and ARSD 74:52:01 through 74:52:11 (storm water), as applicable.  Site specific safety 

requirements are defined in the “Contractor Safety Policy,” located at: http://sanfordlab.org/ehs/manual/22-

construction-ehs-manual-policy. MHSA compliance may be acceptable after review. 

5. The Contractor will address the safety requirements defined herein and in the Owner’s Contractor 

Safety Policy.  Contractor costs associated with the implementation of the requirements will be borne by the 

Contractor.  Safety deficiencies discovered after the award will be remedied at no cost to the Owner and may at the 

Owner’s discretion be deducted from the Contract amount.   

6. The Contractor shall be accompanied at all times by an Owner’s representative. 

7. The Contractor is expected to follow a Work Planning and Controls process that is aligned with the 

Owner (Owner (See SURF website ESH Manual at http://sanfordlab.org/node/3402)). The Work Planning and 

Controls process must be conducted and documented prior to the start of work. The Work Planning and Controls 

process follows these steps and is documented in the form of a Job Hazards Analysis (JHA): 

 

 

Define the scope of the work. 

• Analyze hazards in a step by step fashion. 

• Develop and implement hazard controls and regulatory compliance. 

• Perform the work and monitor the effectiveness of the hazard controls. 

• Provide feedback to improve the process (e.g. routine workplace inspections, auditing compliance 

during work performance, job briefing postings, lessons learned, etc). 

A JHA, developed with the Owner, must be completed and reviewed with the individual(s) expected to participate in 

the task(s) prior to beginning a specified task.  Copies of JHAs must be present at the location where tasks are being 

performed and accessible to the individuals performing the tasks and to Owner representatives. 
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8. The Owner will conduct a work planning meeting (tailgate/toolbox talk) including, when necessary, 

Subcontractor employees, prior to the beginning of each shift.  This talk will include the plan for the day, a review of 

hazards and potential regulatory issues, and the review of applicable JHAs. 

9. Contractor shall provide all common Personal Protective Equipment (PPE) required for the Work 

(hard hats, safety toe boots, safety glasses, and fall arrest with suspension trauma safety straps) unless otherwise stated 

in the Scope of Work.  During the bid process, bidder shall include as a separate line item any PPE unique to the scope.  

Contractor included in its bid a separate line item for any PPE unique to the scope.  Owner shall notify the Contractor 

in the Notice to Proceed of its intent to reduce the contract value if Owner elects to provide this PPE.  Unique PPE 

required for any underground work may include: 

• W65 Self Rescuers (must be maintained according to MSHA requirements) (always required when 

working underground) 

• Gas Tester(s) (M40M or equivalent) (may be required depending on location of underground work) 

• Cap lamps are required  

10. The Contractor is responsible for screening all Subcontractors with respect to safety and to adopt a 

safety selection process consistent with requirements defined herein.  In addition, Contractor is responsible for flowing 

down all ESH requirements of the Contract to its Subcontractors, including monitoring and enforcing compliance. 

 

11. The Contractor is responsible for assuring that all Contractor employee safety training is completed in 

compliance with Owner guidelines, policies, and associated regulations.  The following training is required for all 

Contractor personnel before they start work:  

• Documented compliance with OSHA 1910 and 1926 along with training requirements as applicable is 

required. Note that current MSHA training certification is also acceptable. 

• Note that current MSHA training certification is also acceptable. 

• For all Contractors on site: 

1. Site Specific and the Sanford Underground Research Facility (SURF) Surface and/or 

Underground Orientation Training, provided by SURF. 

2. Any other training requirements identified by the Contractor in its CESHP or by the Owner 

and communicated to the Contractor, during the bid process and Site Specific ESH Program 

review.   

 

12.  If the Owner perceives the Contractor has created or is exposed to an imminent danger, unacceptable 

risk or a non-compliance situation, the Owner will suspend work until safe conditions are re-established.  Such 

stoppages will be at the expense of the Contractor and will not add time to the completion date of the Contract.  

13. In the event of an incident, the Contractor will notify the Owner immediately and never later than the 

end of shift. The Owner will conduct an incident investigation in accordance with the Owner’s policies. The 

investigation will include preparing a written report summarizing the results of the investigation, corrective actions 

taken to prevent a reoccurrence, and any lessons learned.  The Owner will facilitate the incident investigation with 

Contractor participation.  Time and expense incurred by Contractor performing an incident investigation will be at the 

Contractor’s expense. 

14. All chemicals to be used at the Owner’s facility must be approved by the Owner and Safety Data 

Sheets (SDS) must be maintained by the Contractor.  

15. Smoking, use of tobacco products, alcohol, controlled substance or weapons are not allowed within 

the boundaries of the Owner’s facility. All property owned and operated by the SDSTA is designated as tobacco-free. 

This applies to all areas of the surface and the underground. The Contractor shall manage and maintain a drug and 

alcohol policy that aligns with that of the Owner’s written policy and procedures. ESH department review of this 

document may be required. 



16. Contractor acknowledges that periodic evacuation drills and exercises are required by Owner to 

validate the adequacy and effectiveness of Owner’s Emergency Response Plan.  Contractor also recognizes that such 

evacuation drills and exercises enhance its employees’ understanding of Owner’s Emergency Response Plan. 

Contractor agrees to participate in quarterly drills, which may or may not be scheduled in advance, during the term of 

this Contract.  It is understood that Contractor will not be entitled to any additional compensation for participating in 

these evacuation drills or exercises. 

17. Contractor agrees to assess whether Contractor’s employees have the physical, mental, and emotional 

capacity to perform assigned tasks competently, and in a manner that does not unreasonably threaten safety, health, or 

property, including participation in emergency procedures applicable to Contractor’s work location.   

 

18. Owner reserves the right to restrict or deny access of any Contractor employee to the work location. 

19. Contractor shall report the hours worked on site by Contractor’s employees on a monthly basis to ESH 

Safety Coordinator, Michelle Andresen (mandresen@sanfordlab.org) and to the SDSTA Representative named in the 

Contract.  Hours should be emailed to both Ms. Andresen and the SDSTA Representative no later than the 3rd day of 

the month for hours worked the previous month. 

 

  

mailto:mandresen@sanfordlab.org


 

 

EXHIBIT C 

 

SCOPE OF WORK 

 

The South Dakota Science and Technology Authority (SDSTA) is seeking quotes for removal and disposal of rubble, 

wood, metal and garbage from the Yates and Ross Headframes.  

 

 

 

  



 

 

EXHIBIT D 

 

CONTRACTOR’S RATE SHEET 

 

 

 

  



 

 

 

EXHIBIT E 

COMPLIANCE WITH FEDERAL REGULATIONS 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



 

 

 

EXHIBIT F 

DEPARTMENT OF LABOR 

WAGE DETERMINATION 

 

 



 


